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Task Order No. 98-RP008 - Flowery Trail Road
Cost Proposal

TotalAdmin. AssistantComp. Sys. Mgr.Accounting Mgr.Cadd OperatorEng. DesignerProject DesignerProject EngineerProject Mgr.Division Mgr.PresidentManhour Estimate
Prepared by 

36110

Project Management
Task 1.0 Office & Staff Management

1.1 General Project Management
 Project setup
 Staff management
 Project budgeting & billings
 Project closeout

1.2  Work Schedule & Monthly Reports
Develop work schedule
Work schedule updates
Monthly progress reports

1.3 Quality Assurance and Control
Implement quality assurance

Intermediate design
Intermediate right-of-way
Final right-of-way
Permit drawings
Plan-in-hand design
Final design
Final PS&E design

Independent quality control review(Plan-in-hand)
Complete quality control checklist
Check compliance with FONSI, EA, CADD
Review and concur with Design Report

Independent quality control review(Final)
Complete quality control checklist
Check compliance with FONSI, EA, CADD
Review and concur with Design Report

1.4 Project Submittals
Final PS&E signoff stamped & signed by PE

1.5 Coordination
Coordination with FHWA
Coordination with other agencies

Task 2.0 Site Visits & Meetings
2.1 Progress meetings (assume 4)

Prepare for meetings
Meeting time
Post meeting recap

2.2 Presubmittal meeting (assume 1)
Prepare for meetings
Meeting time
Post meeting recap

2.3 Intermediate Design Review
Internal review

prepare for meeting
travel to meeting
meeting time
return travel
post meeting recap

External review
prepare for meeting
travel to meeting
meeting time & site review
return travel
prepare trip report for FHWA review
revise trip report
distribute trip report

2.4 Plan-in-Hand Design Review
Internal review

prepare for meeting
travel to meeting
meeting time
return travel
post meeting recap

External review
prepare for meeting
travel to meeting
meeting time & site review
return travel
prepare trip report for FHWA review
revise trip report
distribute trip report

2.5 Final Design 
External PS&E review

prepare for meeting
travel to meeting
meeting time
return travel
post meeting recap

Project Development
Task 3.0 Intermediate Design Phase

3.1 Environmental
Review environmental documents
Assure Environmental concerns are addressed

3.2 Alignment & Safety
Review & establish design standards
Evaluate for design exceptions

3.3 Design Cross sections
Evaluate for curve widening
Adjust cut & fill slopes
Provide necessary cross sections
Minimize daylight cuts
Show pertinent info on cross sections

3.4 Guardrail Design
Evaluate for warrents
Preliminary layout

3.5 General Information
Title sheet
Standard symbols sheet
Vicinity Map

3.6 Summaries
3.7 Typical Sections (mainline)

Tabulation of quanitities sheets
Provide typical section sheets

3.8 Plan-Profile
Tabulation of quanitities sheets
Make alignment adjustments

evaluate 16+200 to 16+340 curves
Shift from DNR land around 16+650
stimpson approach road at 18+540
adjust for culvert at 19+200
evaluate 19+420 curve

Inslope roadbed, 24+300 to 24+800
Show proposed R/W limits
Complete sheets & show pertinent information

3.9 Approach road details
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Tabulation of quanitities sheets
Determine approach locations
Establish approach design criteria & types
Design & prepare plan sheets

lower DNR development (& lagoon)
upper DNR development
FS 434 road
ski area 
17+460 
Other identified approaches

Typical section sheets
Approach detail sheets

3.10 Turnouts
Tabulation of quanitities sheets
15+000 design & detail sheets
20+560 design & detail sheets

3.11 Earthwork Details
Tabulation of quanitities sheets
Mass diagram

create and review mass diagram
revise alignment for earthwork balance

Waste disposal sheets @ 49 degree parking
Roadway Obliteration & Restoration

implement onsite mitigation in COE permits
develop mitigation sites 15+700 & 17+400
necessary obliteration sheets & details
provide riparian planting on plans

MSE Walls
necessary design information
develop necessary plan sheets

3.12 Drainage Details
Tabulation of quanitities sheets
Fish passage structures design & plan sheets
Minor hydraulic structures

Establish & size drainage basins
Size culverts
Design cross drains

Roadway drainage
Design ditches to drain
Evaluate for necessry ditch lining
Provide ditch line and toe of fill profiles

3.13 General Requirements Details
Tabulation of quanitities sheets
Gletty Pit development & reclamation plan
Temporary diversion channels design & plan sheets

3.14  Specifications
Prepare Necessary Special Provisions (100 section)
Format Necessary Special Provisions

3.15 Estimate
Quantities
Unit Prices

3.16 Submittals
Internal review

Prepare submittal
Answer questions during review
Revisions from internal review comments

External review
Prepare submittal

Task 4.0 Right-of-Way Phase
4.1 Preliminary R/W design

Conduct Title/owner search (Stevens Co.)
Develop FHWA format plans (Stevens Co.)
Develop FS format plans (FS in Stevens Co.)
Develop DNR format plans (DNR in Stevens Co.)
Utilize Land Net (Stevens Co.)
Internal Review Submittal

Prepare submittal
Answer questions during review
Revisions from internal review comments

External Review Submittal
Prepare submittal
Answer questions during review

4.2 Final R/W design
Make Necessary Revisions to FHWA Plans
Make Necessary Revisions to FS Format Plans
Make Necessary Revisions to DNR Format Plans
Assure R/W Requirements are in PS&E Package
Internal Review Submittal

Prepare submittal
Answer questions during review
Revisions from internal review comments

External Review Submittal
Prepare submittal
Answer questions during review

Task 5.0 Plan-in-Hand Design Phase
5.1 Environmental

Assure Environmental concerns are addressed
5.2 Alignment & Safety

Evaluate for design exceptions
5.3 Design Cross sections

Evaluate for widening
Adjust cut & fill slopes
Provide necessary cross sections
Minimize daylight cuts
Show pertinent info on cross sections

5.4 Guardrail Design
Evaluate for warrents
Coordinate location & terminals with COTR
Lay out and design guardrail

5.5 General Information
Revise Title sheet
Revise Vicinity Map

5.6 Summaries
5.7 Typical Sections (mainline)

Revise Tabulation of quantities sheets
Revise typical section sheets

5.8 Plan-Profile
Revise tabulation of quanitities sheets
Make alignment adjustments
Show proposed R/W limits
Revise sheets & show pertinent information

5.9 Approach road details
Revise Tabulation of quanitities sheets
Revise design & plan sheets
Revise typical section sheets
Revise approach detail sheets
Necessary standard detail sheets

5.10 Turnouts
Revise tabulation of quanitities sheets
Revise 15+000 design & detail sheets
Revise 20+560 design & detail sheets
Necessary standard detail sheets

5.11 Earthwork Details
Revise tabulation of quanitities sheets
Revise mass diagram
Subexcavation details
Revise waste disposal sheets @ 49 degree parking
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Revise Roadway Obliteration & Restoration
Riprap details
Special rock embankment details
Revise MSE Walls
Necessary standard detail sheets

5.12 Drainage Details
Revise tabulation of quanitities sheets
Revise fish passage structures design & plan sheets
Revise minor hydraulic structures
Revise roadway drainage
Necessary standard detail sheets

5.13 Miscellaneous Details
Tabulation of quanitities sheets
Guardrail sheets
Fence design & detail sheets
Cattle guard design & detail sheets
Right-of-way monument design & detail sheets
Waterline design & details
Necessary standard detail sheets

5.14  Pavement Marking & Signing
Tabulation of quanitities sheets
Permanent traffic control design & sheets
Temporary traffic control design & sheets
Necessary standard detail sheets

5.15 General Requirements Details
Revise tabulation of quanitities sheets
Revise Gletty Pit development & reclamation plan
Erosion control design & plan sheets
Revise Temporary diversion channels design & plan sheets
Necessary standard detail sheets

5.16 Stormwater Pollution Prevention Plan
5.17 Permit Drawings

 Prepare necessary permit drawings (16 total)
 Submit permit drawings for FHWA review
 Revise & finalize permit drawings

5.18 Specifications
Revise Necessary Special Provisions
Reformat Necessary Special Provisions

5.19 Estimate
Quantities
Unit Prices
Contract Time
Road Users Cost Estimate

5.20 Submittals
Internal review

Prepare submittal
Revisions from internal review comments

External review
Prepare submittal

Task 6.0 Final Design Phase
6.1 Environmental

Assure Environmental concerns are addressed
6.2 Alignment & Safety

Evaluate for design exceptions
Complete design standards form

6.3 Design Cross sections
Make necessary adjustments

6.4 Guardrail Design
Make necessary adjustments

6.5 General Information
Revise Title sheet
Revise Vicinity Map

6.6 Summaries
6.7 Typical Sections (mainline)

Revise Tabulation of quantities sheets
Revise typical section sheets

6.8 Plan-Profile
Tabulation of quanitities sheets
Revise sheets & show pertinent information

6.9 Approach road details
Revise Tabulation of quanitities sheets
Revise design & plan sheets
Revise typical section sheets
Revise approach detail sheets
Necessary standard detail sheets

6.10 Turnouts
Revise tabulation of quanitities sheets
Revise 15+000 design & detail sheets
Revise 20+560 design & detail sheets
Necessary standard detail sheets

6.11 Earthwork Details
Revise tabulation of quanitities sheets
Revise mass diagram
Revise subexcavation details
Revise waste disposal sheets @ 49 degree parking
Revise Roadway Obliteration & Restoration
Revise Riprap details
Revise Special rock embankment details
Revise MSE Walls
Necessary standard detail sheets

6.12 Drainage Details
Revise tabulation of quanitities sheets
Revise fish passage structures design & plan sheets
Revise minor hydraulic structures
Revise roadway drainage
Necessary standard detail sheets

6.13 Miscellaneous Details
Revise tabulation of quanitities sheets
Revise guardrail sheets
Revise fence design & detail sheets
Revise cattle guard design & detail sheets
Revise right-of-way monument design & detail sheets
Revise waterline design & details
Necessary standard detail sheets

6.14  Pavement Marking & Signing
Revise tabulation of quanitities sheets
Revise permanent traffic control design & sheets
Revise temporary traffic control design & sheets
Necessary standard detail sheets

6.15 General Requirements Details
Revise tabulation of quanitities sheets
Revise Gletty Pit development & reclamation plan
Revise erosion control design & plan sheets
Revise Temporary diversion channels design & plan sheets
Necessary standard detail sheets

6.16 Stormwater Pollution Prevention Plan
6.17 Specifications

Revise Necessary Special Provisions
Reformat Necessary Special Provisions

6.18 Estimate
Revise quantities
Update Unit Prices
Update Contract Time
Update Road Users Cost Estimate

6.20 Submittals
Internal review

Prepare submittal
Answer questions during review
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Revisions from internal review comments
External review

Prepare submittal

Task 7.0 Final PS&E Design Phase
7.1 Make Necessary Package Revisions
7.2 Submittals

Internal review
Prepare submittal
Revisions from internal review comments

Task 8.0 Design Data
8.1 Design Support

Design report
Quantity Support
Geopak Earthworks
Geopak Seeding
Geopak Design Report
RT 40 Files
All Trip Reports
Geopak Staking Detail Report

8.2 Specifications
8.3 Staking Notes

Design Centerline
Profile
R/W centerline
R/W Construction easements
Slope stake notes
Clearing notes
Blue tops
Red tops
Seeding notes
Control list

8.4 Plans & cross sections
Cross sections (large)
Cross sections
Profile
Plan Sheets

Total Hours

Direct Labor Costs
Loaded LaborOverheadLabor Cost

President
Division Mgr.
Project Mgr.
Project Engineer
Project Designer
Eng. Designer
Cadd Operator
Accounting Mgr.
Comp. Sys. Mgr.
Admin. Assistant

Total

Direct Costs

512.00 Professionsl Fees (Title Memos)
520.00  Direct Supplies (Postage)
521.00  Mileage Expenses 

Intermediate Site Review 
Plan-in-Hand Site Review 
Final Design Site Review 

522.00  Misc Travel Expenses 
Internal plan-in-handPS&E review (airfare)
Internal plan-in-hand PS&E review (car rental)

524.00  Telephone Expenses
526.00  Per Diem Charges

Intermediate Design review trip 
Internal intermediate PS&E review 
Plan-in-Hand Design review trip 
Final Design review trip 
Internal Plan-in-Hand PS&E review 

528.00  Printing Expenses
Internal Intermediate Design submittal 
External Intermediate Design submittal 
Internal Intermediate Right-of-Way 
External Intermediate Right-of-Way 
Internal Permit drawings
External Permit drawings 
Internal Plan-in-Hand Design submittal 
External Plan-in-Hand Design submittal 
Internal Final Design submittal 
External Final Design submittal 
Internal Final PS&E submittal 
External PS&E Design submittal 
Design Data  small copies 
Design Data  large copies 
Misc copies

530.00  Misc. Other Direct Expenses

Total

Profit

Total Cost Proposal
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